

An Ordinance authorizing the Mayor and Recorder of the City of Albany, Oregon, to enter into a contract with B. Heaver, a building and constructing firm, a total sewer tributary to the Cottage Street trunk sewer, with a triple terra cotta sewer pipe according to the plans, specifications and profile filed in the office of the Recorder of the City of Albany on the 13th day of October, 1915.

Whereas, by Resolution No. 1, passed by the Council of the City of Albany on the 14th day of October, 1915, it was ordered that the sewer herein described is to be constructed in accordance with the charter and ordinances of the City of Albany and the plans, specifications and estimates of the City Engineer then on file with the Recorder of the City of Albany, to-wit:

No. 1. Beginning at the Cottage Street trunk sewer manhole between Seventh and Eighth Streets and running thence easterly through the center of Block 10 of City View Addition and through the center of Block 1 of Mountain View Addition, a distance of 336 feet.

No. 2. Beginning at the Cottage Street trunk sewer manhole between Eighth and Ninth Streets and running thence easterly through the center of Block 11 of City View Addition and through the center of Block 2 of Mountain View Addition, a distance of 336 feet.

No. 3. Beginning at the Cottage Street trunk sewer manhole between Ninth and Tenth Streets and running thence easterly through the center of Block 11 of City View Addition, through the center of Block 3 of Mountain View Addition, through the center of Block 6 of Irving's Addition, across Willetta Street and through the center of Block 1 of Irving's Addition, a distance of 304 feet.

No. 4. Beginning at the Cottage Street trunk sewer manhole between Tenth and Eleventh Streets and running thence easterly through the center of Block 12 of City View Addition, through the center of Block 11 of Mountain View Addition, through the center of Block 5 of Irving's Addition, across Willetta Street and through the center of Block 2 of Irving's Addition, a distance of 304 feet.

Lawrence, Oregon

No. 5. Beginning at the Cottage Street trunk sewer manhole between Gladstone and Lowell Streets and running thence easterly through the center of Block 19 of City Line Addition, through the center of Block 5 of Mountain View Addition, through the center of Block 4 of Urie's Addition, across Willotta Street, and through the center of Block 3 of Urie's Addition, a distance of 514 feet, beginning at a manhole in said gutter sewer in Willotta Street and running thence easterly along Willotta Street, across Twelfth Street and to the center of Block 2 of Jefferson's Church Addition, a distance of 270 feet, thence easterly to the center of Block 2 and 1 of Jefferson's Church Addition, a distance of 267 feet.

No. 6. Beginning at the Cottage Street trunk sewer manhole between Twelfth and Klamath Streets and running thence easterly along the north boundary line of Lewis' Addition a distance of 500 feet.

No. 7. Beginning at the Cottage Street trunk sewer manhole between Gladstone and Lowell Streets and running thence easterly through the center of Block 2 of City Line Addition, across Liberty Street and through the center of Block 1 of City Line Addition, a distance of 414 feet.

No. 8. Beginning at the Cottage Street trunk sewer manhole between Gladstone and Lowell Streets and running thence easterly along the center line of Block 5, across Liberty Street, through the center of Block 4, across Willotta Street and through the center of Block 3 and 1 of City Line Addition, a distance of 935 feet.

No. 9. Beginning at the Cottage Street trunk sewer manhole between Gladstone and Lowell Streets and running thence easterly through the center of Block 10 of City Line Addition, a distance of 389 feet.

No. 10. Beginning at the Cottage Street trunk sewer manhole between Gladstone and Lowell Streets and running thence easterly through the center of Block 13 of City Line Addition, a distance of 402 feet.

and Whereas, after due notice and advertisement a bill has been and given to the Board of the City of Albany according to said Resolution No. 11, at Albany, on the 20th day of November, 1908, pursuant to the

Council of the said City of Albany has well for making said improve-
ments with vitrified terra cotta sewer pipe which will be made in
due form and in conformity with all the conditions imposed by law
and by said Resolutions No. 1 by which said City of Albany
proposed to furnish all material and iron fittings and perform the
labor necessary to build and construct the above described lateral
sewers with vitrified terra cotta sewer pipe for the following named
pieces, to-wit:

Lateral No. 1.

- a. Laying 8" sewer pipe, including excavation and refill,
per line of feet, \$ 1.10
- b. Laying "Y" branches, including excavation and refill, each, 2.25
- c. Constructing manholes, complete, each, 4.00

Lateral No. 2.

- a. Laying 8" sewer pipe, including excavation and refill,
per line of feet, 0.50
- b. Laying "Y" branches, including excavation and refill, each, 2.50
- c. Constructing manholes, complete, each, 4.25

Lateral No. 3.

- a. Laying 8" sewer pipe, including excavation and refill,
per line of feet, 0.58
- b. Laying "Y" branches, including excavation and refill, each, 2.50
- c. Constructing manholes, complete, each, 5.00
- d. Constructing manholes, complete, each, 35.00

Lateral No. 4.

- a. Laying 8" sewer pipe, including excavation and refill,
per line of feet, 0.55
- b. Laying "Y" branches, including excavation and refill, each, 2.75
- c. Constructing manholes, complete, each, 5.00
- d. Constructing manholes, complete, each, 35.00

Lateral No. 5.

- a. Laying 10" sewer pipe, including excavation and refill,
per line of feet, 0.55
- b. Laying 8" sewer pipe, including excavation and refill,

Lawrence, Albany, Oregon

	per linear foot	0.55
b.	Laying "Y" branches, including excavation and refills, each	2.30
c.	Constructing manholes, complete, each	35.00
d.	Constructing manholes, complete, each	30.00
e.	Constructing manholes, complete, each	75.00

Lateral No. 6.

a.	Laying 8" sewer pipe, including excavation and refills, per linear feet	0.56
b.	Laying "Y" branches, including excavation and refills, each	2.25
d.	Constructing manholes, complete, each	30.00

Lateral No. 7.

a.	Laying 8" sewer pipe, including excavation and refills, per linear feet	0.65
b.	Laying "Y" branches, including excavation and refills, each	2.02
d.	Constructing manholes, complete, each	30.00

Lateral No. 8.

a.	Laying 8" sewer pipe, including excavation and refills, per linear feet	0.70
b.	Laying "Y" branches, including excavation and refills, each	2.20
c.	Constructing manholes, complete, each	4.00
d.	Constructing manholes, complete, each	35.00

Lateral No. 9.

a.	Laying 8" sewer pipe, including excavation and refills, per linear feet	7.13
b.	Laying "Y" branches, including excavation and refills, each	2.15
c.	Constructing manholes, complete, each	35.00

Lateral No. 10.

a.	Laying 8" sewer pipe, including excavation and refills, per linear feet	6.00
b.	Laying "Y" branches, including excavation and refills, each	2.15

and Contracting being necessary to, and

5.00

Whereas, W. S. Weaver was the lowest and best bidder for and proposed improvement with vitrified terra cotta sewer pipe and said bid was the lowest and best bid for said improvements as a whole,

Therefore

The People of the City of Albany Hold in Plain As Follows:

Section 1. That the said bid of said W. S. Weaver for said improvements with vitrified terra cotta sewer pipe to avoid the same is hereby accepted and the Mayor and Recorder of the City of Albany are hereby authorized to enter into a contract in writing with the said W. S. Weaver for the making of said improvements as aforesaid on behalf of the City of Albany, Oregon, upon the terms and conditions in said ordinance, resolution, and by-laws mentioned. Said contract shall provide that the work on said sewer shall commence within ten days after the signing of said contract and be prosecuted with such vigor that all the work embraced in said contract shall be entirely completed on or before the 1st day of April, 1910, and the City of Albany, Oregon, shall be deemed to suffer damages to the extent of \$1.00 per day for each and every day the work is delayed beyond said specified time. Said contract shall further provide that the said W. S. Weaver shall promptly, as due, make payment to all persons supplying to the said W. S. Weaver labor or material for the prosecution of the hereinabove described work and that the said W. S. Weaver will not permit any lien or claim to be filed or prosecuted against the City of Albany for or on account of any material or labor furnished for the said work.

The said W. S. Weaver shall be and is a surety bond in the sum of \$2,700, with good and sufficient surety to be approved by the Mayor of the City of Albany to secure the faithful performance of all the obligations of said contract on the part of said W. S. Weaver and particularly against any claim or lien for any work or material on the part of any person arising out of said contract.

Attest:

Passed by the Council Dec. 14, 1909
Approved Dec. 14, 1909

F. L. Van Tassel
Mayor of the City of Albany, Oregon

L. M. Burl
Recorder

Sealing Albany, Oregon

CITY RECORDER'S CERTIFICATE

State of Oregon,
County of Linn } ss.

I, F. E. Van Tassel, Recorder of the City of Albany, Linn County, and State of Oregon, do hereby certify that the foregoing annexed copy of Ordinance No. 849

has been by me carefully compared with the original Ordinance Bill No. 925 now on file in my office, and that it is a true and correct copy of all and the whole of said Ordinance Bill No. 925, as passed by the Council December 8th 1915

Witness, my hand and official signature and the seal of the City of Albany, this 9th day of December 1915

F. E. Van Tassel
Recorder of the City of Albany.