
CITY OF ALBANY APPARENT BID RESULTS –
PUBLIC WORKS DEPARTMENT--Engineering  This information is provided to contractors as a courtesy.  
333 Broadalbin St. SW, PO Box 490  This information does not take into account responsibility or responsiveness of bidders.  
Albany, OR  97321  Contract award will be made by the City of Albany City Council.  
Telephone:  (541) 917-7676    Fax:   (541) 917-7573  It is the City's intent to award to the lowest responsible, responsive bidder.

PROJECT:  ST-24-01, Queen Avenue Rehabilitation: Pacific Blvd. to Marion St.

PROJECT MANAGER:  Chris Cerklewski

BID DATE:  2:30 p.m., May 7, 2024 `

                         BIDDERS:

ITEM NO. DESCRIPTION NO. UNITS
UNIT OF 

MEASURE UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
A-1 Mobilization 1.00 Lump Sum 250,000.00 250,000.00 275,000.00 275,000.00 340,000.00 340,000.00 200,000.00 200,000.00 132,460.00 132,460.00
A-2 Temporary Traffic Control 1.00 Lump Sum 200,000.00 200,000.00 282,500.00 282,500.00 130,000.00 130,000.00 35,000.00 35,000.00 96,150.00 96,150.00
A-3 Erosion Prevention and Sediment Control 1.00 Lump Sum 20,000.00 20,000.00 7,400.00 7,400.00 19,000.00 19,000.00 4,000.00 4,000.00 2,962.00 2,962.00
A-4 Railroad Coordination 1.00 Lump Sum 20,000.00 20,000.00 28,700.00 28,700.00 15,000.00 15,000.00 13,000.00 13,000.00 12,169.00 12,169.00
A-5 Unclassified Excavation 3,800.00 Cubic Yard 35.00 133,000.00 25.25 95,950.00 32.00 121,600.00 41.00 155,800.00 32.00 121,600.00
A-6 Overexcavation and Foundation Stabilization 2,200.00 Cubic Yard 65.00 143,000.00 73.00 160,600.00 65.00 143,000.00 70.00 154,000.00 78.00 171,600.00
A-7 6-Inch Cold Plane Pavement Removal 5,300.00 Square Yard 12.00 63,600.00 7.30 38,690.00 6.00 31,800.00 8.50 45,050.00 29.00 153,700.00
A-8 Fine Grade Existing Aggregate Base 10,825.00 Square Yard 2.00 21,650.00 2.40 25,980.00 2.00 21,650.00 4.00 43,300.00 3.00 32,475.00
A-9 Emulsified Asphalt Tack Coat 48,400.00 Square Yard 0.35 16,940.00 0.13 6,292.00 0.10 4,840.00 0.50 24,200.00 0.10 4,840.00

A-10 3/8-Inch Warm-Mix Asphalt Concrete 650.00 Ton 90.00 58,500.00 109.50 71,175.00 124.00 80,600.00 146.00 94,900.00 155.00 100,750.00
A-11 3/8-Inch Warm-Mix Porous Asphalt Concrete 1,200.00 Ton 125.00 150,000.00 109.00 130,800.00 137.00 164,400.00 157.00 188,400.00 159.00 190,800.00
A-12 1/2-Inch Warm-Mix Asphalt Concrete 6,200.00 Ton 85.00 527,000.00 86.15 534,130.00 103.00 638,600.00 131.00 812,200.00 115.00 713,000.00
A-13 Side Street Paving 3.00 Each 2,000.00 6,000.00 4,000.00 12,000.00 3,900.00 11,700.00 4,750.00 14,250.00 4,080.00 12,240.00
A-14 Asphalt Trench Patch 350.00 Ton 275.00 96,250.00 115.00 40,250.00 325.00 113,750.00 295.00 103,250.00 272.00 95,200.00
A-15 2-Inch Temporary Asphalt Trench Patch 2,500.00 Square Yard 35.00 87,500.00 27.25 68,125.00 32.00 80,000.00 37.00 92,500.00 24.00 60,000.00
A-16 Construct PCC Valley Gutter 1.00 Lump Sum 25,000.00 25,000.00 7,105.00 7,105.00 15,000.00 15,000.00 7,100.00 7,100.00 8,400.00 8,400.00
A-17 Remove and Replace Standard Curb and Gutter 850.00 Linear Foot 90.00 76,500.00 85.50 72,675.00 90.00 76,500.00 77.00 65,450.00 89.00 75,650.00
A-18 Remove and Replace 4-Inch PCC Sidewalk 650.00 Square Yard 205.00 133,250.00 151.00 98,150.00 170.00 110,500.00 205.00 133,250.00 203.00 131,950.00
A-19 Remove and Replace 8-Inch PCC Driveway 50.00 Square Yard 300.00 15,000.00 242.50 12,125.00 275.00 13,750.00 245.00 12,250.00 275.00 13,750.00
A-20 Remove and Replace 8-Inch PCC Driveway with 4X4 Concrete 175.00 Square Yard 400.00 70,000.00 357.00 62,475.00 490.00 85,750.00 525.00 91,875.00 395.00 69,125.00
A-21 Remove and Replace 11-Inch PCC Pavement 35.00 Square Yard 1,000.00 35,000.00 524.00 18,340.00 580.00 20,300.00 340.00 11,900.00 770.00 26,950.00
A-22 Detectable Warning Surface 235.00 Square Foot 50.00 11,750.00 41.50 9,752.50 45.00 10,575.00 62.00 14,570.00 45.00 10,575.00
A-23 6-Inch PVC Private Storm Drain 70.00 Linear Foot 65.00 4,550.00 67.25 4,707.50 66.00 4,620.00 36.00 2,520.00 62.00 4,340.00
A-24 6-Inch PVC Storm Drain 50.00 Linear Foot 60.00 3,000.00 100.00 5,000.00 76.00 3,800.00 37.00 1,850.00 187.00 9,350.00
A-25 8-Inch PVC Storm Drain 60.00 Linear Foot 65.00 3,900.00 101.50 6,090.00 84.00 5,040.00 116.00 6,960.00 200.00 12,000.00
A-26 10-Inch PVC Storm Drain 365.00 Linear Foot 100.00 36,500.00 113.00 41,245.00 86.00 31,390.00 102.00 37,230.00 110.00 40,150.00
A-27 12-Inch PVC Storm Drain 200.00 Linear Foot 125.00 25,000.00 142.00 28,400.00 113.00 22,600.00 120.00 24,000.00 150.00 30,000.00
A-28 15-Inch PVC Storm Drain 35.00 Linear Foot 150.00 5,250.00 235.00 8,225.00 216.00 7,560.00 194.00 6,790.00 403.00 14,105.00
A-29 18-Inch PVC Storm Drain 110.00 Linear Foot 200.00 22,000.00 171.00 18,810.00 175.00 19,250.00 157.00 17,270.00 185.00 20,350.00
A-30 21-Inch PVC Storm Drain 330.00 Linear Foot 225.00 74,250.00 166.00 54,780.00 183.00 60,390.00 155.00 51,150.00 250.00 82,500.00
A-31 24-Inch PVC Storm Drain 1,225.00 Linear Foot 250.00 306,250.00 171.00 209,475.00 214.00 262,150.00 204.00 249,900.00 220.00 269,500.00
A-32 30-Inch PVC Storm Drain 455.00 Linear Foot 325.00 147,875.00 230.00 104,650.00 284.00 129,220.00 280.00 127,400.00 323.00 146,965.00
A-33 10-Inch D.I.Storm Drain 180.00 Linear Foot 120.00 21,600.00 134.00 24,120.00 123.00 22,140.00 147.00 26,460.00 110.00 19,800.00
A-34 12-Inch D.I. Storm Drain 25.00 Linear Foot 180.00 4,500.00 195.00 4,875.00 200.00 5,000.00 183.00 4,575.00 285.00 7,125.00
A-35 ODOT Type D Ditch Inlet 3.00 Each 3,500.00 10,500.00 2,550.00 7,650.00 2,800.00 8,400.00 3,700.00 11,100.00 2,858.00 8,574.00
A-36 Property Line Cleanout 3.00 Each 1,000.00 3,000.00 950.00 2,850.00 900.00 2,700.00 790.00 2,370.00 1,682.00 5,046.00
A-37 Curb Drain 50.00 Linear Foot 50.00 2,500.00 25.00 1,250.00 39.00 1,950.00 26.00 1,300.00 46.00 2,300.00
A-38 Adjust Manhole Rim to Grade 26.00 Each 2,500.00 65,000.00 1,725.00 44,850.00 1,460.00 37,960.00 1,900.00 49,400.00 432.00 11,232.00
A-39 Adjust Water Fixtures to Grade 1.00 Lump Sum 10,000.00 10,000.00 1,060.00 1,060.00 2,300.00 2,300.00 6,500.00 6,500.00 310.00 310.00
A-40 24-Inch Precast Manhole 4.00 Each 6,000.00 24,000.00 6,300.00 25,200.00 4,200.00 16,800.00 3,780.00 15,120.00 5,268.00 21,072.00
A-41 Shallow Precast Manhole 3.00 Each 6,600.00 19,800.00 6,950.00 20,850.00 6,700.00 20,100.00 6,825.00 20,475.00 6,434.00 19,302.00
A-42 Standard Precast Manhole 5.00 Each 7,500.00 37,500.00 8,200.00 41,000.00 8,000.00 40,000.00 7,050.00 35,250.00 6,610.00 33,050.00
A-43 60-Inch Precast Manhole 10.00 Each 25,000.00 250,000.00 9,550.00 95,500.00 11,400.00 114,000.00 10,200.00 102,000.00 10,851.00 108,510.00
A-44 Connect to Existing Manhole 2.00 Each 2,500.00 5,000.00 6,000.00 12,000.00 7,500.00 15,000.00 5,900.00 11,800.00 5,356.00 10,712.00
A-45 Standard Curb Inlet 4.00 Each 3,500.00 14,000.00 3,000.00 12,000.00 3,100.00 12,400.00 2,850.00 11,400.00 4,000.00 16,000.00
A-46 Catch Basin 20.00 Each 3,000.00 60,000.00 2,450.00 49,000.00 2,800.00 56,000.00 2,850.00 57,000.00 4,000.00 80,000.00
A-47 Porous Asphalt Concrete Wearing Course Underdrain 17.00 Each 500.00 8,500.00 107.00 1,819.00 500.00 8,500.00 79.00 1,343.00 52.00 884.00
A-48 Remove Existing Storm Drain 320.00 Linear Foot 70.00 22,400.00 44.00 14,080.00 60.00 19,200.00 54.00 17,280.00 272.00 87,040.00
A-49 Remove Existing Catch Basin 10.00 Each 750.00 7,500.00 460.00 4,600.00 790.00 7,900.00 490.00 4,900.00 593.00 5,930.00
A-50 Remove Existing Manhole 3.00 Each 2,000.00 6,000.00 930.00 2,790.00 1,500.00 4,500.00 1,450.00 4,350.00 2,141.00 6,423.00
A-51 Abandon Existing Storm Drain 2,050.00 Linear Foot 25.00 51,250.00 23.50 48,175.00 30.00 61,500.00 21.00 43,050.00 36.00 73,800.00
A-52 Abandon Existing Storm Drain Connection 2.00 Each 2,000.00 4,000.00 3,500.00 7,000.00 1,200.00 2,400.00 790.00 1,580.00 8,622.00 17,244.00
A-53 4-Inch Yellow Non-Profiled Thermoplastic Stripe 5,700.00 Linear Foot 1.00 5,700.00 1.30 7,410.00 1.30 7,410.00 1.75 9,975.00 1.00 5,700.00
A-54 4-Inch White Non-Profiled Thermoplastic Stripe 550.00 Linear Foot 1.00 550.00 1.40 770.00 1.50 825.00 1.75 962.50 1.00 550.00
A-55 8-Inch White Non-Profiled Thermoplastic Stripe 7,100.00 Linear Foot 2.00 14,200.00 2.15 15,265.00 2.30 16,330.00 2.50 17,750.00 2.00 14,200.00
A-56 12-Inch White Non-Profiled Thermoplastic Stripe 760.00 Linear Foot 10.00 7,600.00 11.30 8,588.00 11.50 8,740.00 20.00 15,200.00 13.00 9,880.00
A-57 Thermoplastic Bicycle Lane Legend 14.00 Each 300.00 4,200.00 280.00 3,920.00 300.00 4,200.00 410.00 5,740.00 320.00 4,480.00
A-58 Thermoplastic Railroad Crossing Legend 4.00 Each 5,000.00 20,000.00 1,600.00 6,400.00 1,750.00 7,000.00 1,750.00 7,000.00 1,836.00 7,344.00
A-59 Thermoplastic Buffer Space Chevron Bar 55.00 Each 200.00 11,000.00 34.00 1,870.00 37.00 2,035.00 140.00 7,700.00 39.00 2,145.00
A-60 Thermoplastic Green Supplemental Bicycle Lane 180.00 Square Foot 20.00 3,600.00 13.00 2,340.00 14.00 2,520.00 23.00 4,140.00 14.00 2,520.00
A-61 Thermoplastic Single Arrow Legend 21.00 Each 300.00 6,300.00 280.00 5,880.00 300.00 6,300.00 355.00 7,455.00 315.00 6,615.00
A-62 Raised Reflectorized Pavement Marker 180.00 Each 8.00 1,440.00 7.50 1,350.00 8.00 1,440.00 7.75 1,395.00 8.00 1,440.00
A-63 Painted Yellow Curb 100.00 Linear Foot 10.00 1,000.00 5.00 500.00 5.00 500.00 7.75 775.00 5.00 500.00
A-64 Remove Existing Striping 1.00 Lump Sum 5,000.00 5,000.00 2,300.00 2,300.00 2,500.00 2,500.00 4,750.00 4,750.00 5,189.00 5,189.00
A-65 Install New Street Signs 1.00 Lump Sum 5,000.00 5,000.00 6,000.00 6,000.00 6,500.00 6,500.00 6,720.00 6,720.00 8,967.00 8,967.00
A-66 Relocate Existing Street Sign 2.00 Each 850.00 1,700.00 500.00 1,000.00 550.00 1,100.00 595.00 1,190.00 1,142.00 2,284.00
A-67 Restore Traffic Signal Detection Loops 1.00 Lump Sum 30,000.00 30,000.00 12,500.00 12,500.00 12,000.00 12,000.00 20,000.00 20,000.00 9,329.00 9,329.00
A-68 General Landscape Restoration 1.00 Lump Sum 30,000.00 30,000.00 11,000.00 11,000.00 15,000.00 15,000.00 8,625.00 8,625.00 5,600.00 5,600.00
A-69 Early Completion Bonus 30.00 Day 3,000.00 90,000.00 3,000.00 90,000.00 3,000.00 90,000.00 3,000.00 90,000.00 3,000.00 90,000.00

TOTAL SCHEDULE A 3,652,855.00 3,137,359.00 3,437,485.00 3,477,945.50 3,576,703.00

B-1 Mobilization 1.00 Lump Sum 80,000.00 80,000.00 72,300.00 72,300.00 70,000.00 70,000.00 90,000.00 90,000.00 330,816.00 330,816.00
B-2 Temporary Traffic Control 1.00 Lump Sum 50,000.00 50,000.00 3,000.00 3,000.00 30,000.00 30,000.00 12,000.00 12,000.00 79,772.00 79,772.00
B-3 Erosion Prevention and Sediment Control 1.00 Lump Sum 10,000.00 10,000.00 550.00 550.00 3,000.00 3,000.00 3,425.00 3,425.00 899.00 899.00
B-4 12-Inch Ductile Iron Water Line 1,975.00 Linear Foot 250.00 493,750.00 162.00 319,950.00 187.00 369,325.00 178.00 351,550.00 75.00 148,125.00
B-5 8-Inch Ductile Iron Water Line 300.00 Linear Foot 150.00 45,000.00 133.00 39,900.00 135.00 40,500.00 125.00 37,500.00 67.00 20,100.00
B-6 4-Inch Ductile Iron Water Line 50.00 Linear Foot 120.00 6,000.00 230.00 11,500.00 127.00 6,350.00 106.00 5,300.00 47.00 2,350.00
B-7 12-Inch Butterfly Valve 9.00 Each 4,000.00 36,000.00 3,600.00 32,400.00 4,000.00 36,000.00 3,150.00 28,350.00 3,300.00 29,700.00
B-8 8-Inch Gate Valve 10.00 Each 3,200.00 32,000.00 2,550.00 25,500.00 2,900.00 29,000.00 2,350.00 23,500.00 2,545.00 25,450.00
B-9 6-Inch Gate Valve 5.00 Each 2,500.00 12,500.00 1,900.00 9,500.00 2,200.00 11,000.00 1,640.00 8,200.00 2,298.00 11,490.00
B-10 4-Inch Gate Valve 1.00 Each 2,200.00 2,200.00 1,650.00 1,650.00 1,900.00 1,900.00 1,355.00 1,355.00 1,535.00 1,535.00
B-11 1-Inch Combination Air/Vacuum Release Valve 1.00 Each 6,000.00 6,000.00 5,600.00 5,600.00 5,500.00 5,500.00 5,065.00 5,065.00 4,771.00 4,771.00
B-12 Standard 2-Inch Service Assembly 1.00 Each 10,000.00 10,000.00 7,300.00 7,300.00 7,700.00 7,700.00 7,236.00 7,236.00 9,271.00 9,271.00
B-13 Standard 1-Inch Service Assembly 15.00 Each 4,000.00 60,000.00 1,900.00 28,500.00 1,900.00 28,500.00 2,640.00 39,600.00 2,987.00 44,805.00
B-14 Standard Fire Hydrant Assembly 5.00 Each 8,000.00 40,000.00 6,800.00 34,000.00 8,500.00 42,500.00 8,690.00 43,450.00 8,131.00 40,655.00
B-15 Remove Existing Fire Hydrant Assembly 3.00 Each 1,500.00 4,500.00 800.00 2,400.00 1,200.00 3,600.00 370.00 1,110.00 2,009.00 6,027.00
B-16 12-Inch x 12-Inch Connection Assembly at STA 11+77.70 L17.00 1.00 Lump Sum 5,000.00 5,000.00 4,000.00 4,000.00 3,500.00 3,500.00 2,213.00 2,213.00 3,600.00 3,600.00
B-17 12-Inch x 12-Inch Connection Assembly at STA 14+50.24 L17.00 1.00 Lump Sum 10,000.00 10,000.00 4,000.00 4,000.00 4,600.00 4,600.00 5,266.00 5,266.00 1,850.00 1,850.00
B-18 12-Inch x 12-Inch Connection Assembly at STA 19+84.92 R58.07 1.00 Lump Sum 15,000.00 15,000.00 15,000.00 15,000.00 17,500.00 17,500.00 14,000.00 14,000.00 12,732.00 12,732.00
B-19 12-Inch x 12-Inch Connection Assembly at STA 30+70.55 L5.00 1.00 Lump Sum 12,000.00 12,000.00 9,300.00 9,300.00 12,300.00 12,300.00 11,600.00 11,600.00 7,980.00 7,980.00
B-20 8-Inch X 8-Inch Connection Assembly at STA 14+10.11 L17.00 1.00 Lump Sum 5,000.00 5,000.00 3,750.00 3,750.00 3,400.00 3,400.00 4,915.00 4,915.00 2,000.00 2,000.00
B-21 4-Inch x 4-Inch Connection Assembly at STA 18+03.97 R21.12 1.00 Lump Sum 4,500.00 4,500.00 5,000.00 5,000.00 3,700.00 3,700.00 6,250.00 6,250.00 1,720.00 1,720.00
B-22 Standard 2-Inch Blow-Off Assembly 7.00 Each 1,000.00 7,000.00 2,250.00 15,750.00 3,200.00 22,400.00 2,550.00 17,850.00 2,210.00 15,470.00
B-23 Install 32# Sacrificial Anode 18.00 Each 1,000.00 18,000.00 750.00 13,500.00 860.00 15,480.00 478.00 8,604.00 685.00 12,330.00
B-24 Install Underground Utility Support 10.00 Each 1,200.00 12,000.00 550.00 5,500.00 700.00 7,000.00 730.00 7,300.00 1,153.00 11,530.00
B-25 Asphalt Trench Patch 20.00 Ton 300.00 6,000.00 150.00 3,000.00 375.00 7,500.00 293.00 5,860.00 450.00 9,000.00
B-26 2-Inch Temporary Asphalt Trench Patch 600.00 Square Yard 35.00 21,000.00 28.00 16,800.00 32.00 19,200.00 38.00 22,800.00 22.00 13,200.00
B-27 Remove and Replace Standard Curb and Gutter 200.00 Linear Foot 90.00 18,000.00 88.00 17,600.00 90.00 18,000.00 78.00 15,600.00 90.00 18,000.00
B-28 Remove and Replace 4-Inch PCC Sidewalk 150.00 Square Yard 250.00 37,500.00 165.00 24,750.00 170.00 25,500.00 150.00 22,500.00 145.00 21,750.00
B-29 Remove and Replace 8-Inch PCC Driveway 50.00 Square Yard 300.00 15,000.00 228.00 11,400.00 275.00 13,750.00 250.00 12,500.00 250.00 12,500.00
B-30 Abandon Existing Water Lines 2,200.00 Linear Foot 15.00 33,000.00 8.40 18,480.00 21.00 46,200.00 14.00 30,800.00 37.00 81,400.00
B-31 Private Water Service at 250 Queen Avenue SE 1.00 Lump Sum 5,000.00 5,000.00 12,000.00 12,000.00 7,700.00 7,700.00 3,625.00 3,625.00 4,025.00 4,025.00
B-32 Remove Abandoned Valve Box 9.00 Each 350.00 3,150.00 175.00 1,575.00 120.00 1,080.00 62.00 558.00 335.00 3,015.00
B-33 General Landscape Restoration 1.00 Lump Sum 7,500.00 7,500.00 10,500.00 10,500.00 6,500.00 6,500.00 3,730.00 3,730.00 5,617.00 5,617.00

TOTAL SCHEDULE B 1,122,600.00 785,955.00 920,185.00 853,612.00 993,485.00

C-1 Mobilization 1.00 Lump Sum 20,000.00 20,000.00 21,500.00 21,500.00 12,000.00 12,000.00 23,774.00 23,774.00 16,738.00 16,738.00
C-2 Railroad Coordination 1.00 Lump Sum 10,000.00 10,000.00 6,350.00 6,350.00 6,500.00 6,500.00 2,377.00 2,377.00 12,168.00 12,168.00
C-3 24-Inch Cured-In-Place Pipe Sewer 205.00 Linear Foot 250.00 51,250.00 227.00 46,535.00 275.00 56,375.00 327.00 67,035.00 291.00 59,655.00
C-4 18-Inch Cured-In-Place Pipe Storm Drain 185.00 Linear Foot 200.00 37,000.00 215.00 39,775.00 210.00 38,850.00 274.00 50,690.00 276.00 51,060.00
C-5 Sewer Bypass Pumping 1.00 Lump Sum 15,000.00 15,000.00 16,900.00 16,900.00 10,000.00 10,000.00 8,915.00 8,915.00 30,010.00 30,010.00

TOTAL SCHEDULE C 133,250.00 131,060.00 123,725.00 152,791.00 169,631.00

TOTAL SCHEDULE A + B + C 4,908,705.00 4,054,374.00 4,481,395.00 4,484,348.50 4,739,819.00

Northcore USA LLC
Albany, OR

Engineer's Estimate
North Santiam Paving

Stayton, OR
Turney Excavating, Inc.

Keizer, OR
K & E Excavating, Inc.

Salem, OR
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